

UNITED STATES DEPARTMENT OF THE INTERIOR
 Bureau of Outdoor Recreation
 Land and Water Conservation Fund Project Agreement

| | |
|-------------------------|----------------------------|
| State Alaska | Project Number 02-00240 |
|-------------------------|----------------------------|

| |
|--|
| Project Title Odiak Camper Park |
|--|

| | |
|----------------|------------------------------|
| Project Period | Date of Approval to 12/31/80 |
|----------------|------------------------------|

Project Scope (Description of Project)

Development in two phases of a camper park to accommodate approximately 40-50 vehicles. Development to include access road, sewer, water and electricity, restroom/shower/storage building, site improvement, landscaping, tot lot, picnic shelter, fencing and a small finger float.

Preagreement costs incurred from July 1, 1977 to date of project approval in amount not to exceed \$6,000.00 shall be allowable under this agreement.

Any reference to the Bureau of Outdoor Recreation (BOR) contained in the agreement, or in any attachments incorporated thereto, shall hereinafter be considered a reference to the Heritage Conservation and Recreation Service (HCRS).

Project Stage Covered by this Agreement

Phase I to include site preparation and improvement, landscaping, and water and sewer.

| | |
|-----------------------|-----------------------|
| Project Cost | |
| Total Cost | \$ <u>254,600.00</u> |
| Fund Support | <u> 50</u> % |
| Fund Amount | \$ <u>127,300.00</u> |
| Cost of this Stage | \$ <u>112,000.00</u> |
| Assistance this Stage | \$ <u> 56,000.00</u> |

- The following attachments are hereby incorporated into this agreement:
1. General Provisions
 2. Project Proposal
 3. Clean Air Act (91-604)
 4. _____

The United States of America, represented by the Director, Bureau of Outdoor Recreation, United States Department of the Interior, and the State named above (hereinafter referred to as the State), mutually agree to perform this agreement in accordance with the Land and Water Conservation Fund Act of 1965, 78 Stat. 897 (1964), and with the terms, promises, conditions, plans, specifications, estimates, procedures, project proposals, maps, and assurances attached hereto and hereby made a part hereof.

The United States hereby promises, in consideration of the promises made by the State herein, to obligate to the State the amount of money referred to above, and to tender to the State that portion of the obligation which is required to pay the United States' share of the costs of the above project stage, based upon the above percentage of assistance. The State hereby promises, in consideration of the promises made by the United States herein, to execute the project described above in accordance with the terms of this agreement.

The following special project terms and conditions were added to this agreement before it was signed by the parties hereto:

This agreement is not subject to the provisions of Section B.2(d) of the attached General Provisions dated December, 1965.

This agreement includes the use of indirect cost rates as approved.

The site for this development was acquired on August 29, 1949.

The project boundary encompassing the area that will be administered within the terms of Section 6(f) of the L&WCF Act is shown on the attached site map.

In witness whereof, the parties hereto have executed this agreement as of the date entered below.

THE UNITED STATES OF AMERICA
By William R. Thomas
(Signature)
Area Director
(Title)
Bureau of Outdoor Recreation
United States Department of
the Interior

STATE
Alaska
(State)
By Terry A. McWilliams
(Signature)
Terry A. McWilliams
(Name)

Date MAY 25 1978

State Liaison Officer
(Title)

AMENDMENT TO PROJECT AGREEMENT

THIS AMENDMENT TO Project Agreement No. 02-00240 is hereby made and agreed upon by the United States of America, acting through the Director of the Bureau of Outdoor Recreation and by the State of Alaska, pursuant to the Land and Water Conservation Fund Act of 1965, 78 Stat. 897 (1964).

The State and the United States, in mutual consideration of the promises made herein and in the agreement of which this is an amendment, do promise as follows:

That the above-mentioned agreement is amended by adding the following:

Stage covered by this agreement to add: "Phase II to include access road, electricity, restroom/shelter/storage building, tot lot, picnic shelter and fencing. Cost of this stage is changed from \$112,000 to \$254,600. Assistance this stage is changed from \$56,000. to \$127,300.

In all other respects the agreement of which this is an amendment, and the plans and specifications relevant thereto, shall remain in full force and effect. In witness whereof the parties hereto have executed this amendment as of the date entered below.

THE UNITED STATES OF AMERICA

STATE

By William R. Thomas
(Signature)

Alaska
(State)

Area Director
(Title)

By Terry A. McWilliams
(Signature)

Bureau of Outdoor Recreation
United States Department of
the Interior

Terry A. McWilliams
(Name)

Date DEC 14 1978

State Liaison Officer
(Title)

UNITED STATES
DEPARTMENT OF THE INTERIOR
Heritage Conservation and
Recreation Service

State Alaska
Project Amendment No. 02-00240.2

AMENDMENT TO PROJECT AGREEMENT

THIS AMENDMENT To Project Agreement No. 02-00240 is hereby made and agreed upon by the United States of America, acting through the Director of the Heritage Conservation and Recreation Service and by the State of Alaska pursuant to the Land and Water Conservation Fund Act of 1965, 78 Stat. 897 (1964).

The State and the United States, in mutual consideration of the promises made herein and in the agreement of which this is an amendment, do promise as follows:

That the above mentioned agreement is amended by adding the following:

Total cost is changed from \$254,600.00 to \$317,000.00.
Fund amount is changed from \$127,300.00 to \$158,500.00.
Cost of this stage is changed from \$254,600.00 to \$317,000.00.
Assistance this stage is changed from \$127,300.00 to \$158,500.00.
Project scope is changed to delete "a small finger float."

In all other respects the agreement of which this is an amendment, and the plans and specifications relevant thereto, shall remain in full force and effect. In witness whereof the parties hereto have executed this amendment as of the date entered below.

THE UNITED STATES OF AMERICA

By Jeanne McCall
(Signature)
Area Director
(Title)

Heritage Conservation and
Recreation Service
United States Department of
the Interior

Date 9/27/71

HCRS 8-92a

STATE

Alaska

(State)

By Terry A. McWilliams
(Signature)

Terry A. McWilliams

(Name)

State Liaison Officer

(Title)

UNITED STATES
DEPARTMENT OF THE INTERIOR
NATIONAL PARK SERVICE

STATE Alaska

Project Amendment No. 5

AMENDMENT TO PROJECT AGREEMENT
(OMB No. 1024-0033, 09/30/84)

THIS AMENDMENT To Project Agreement No. /02-00240.5⁵ is hereby made and agreed upon by the United States of America, acting through the Director of the National Park Service and by the State of Alaska pursuant to the Land and Water Conservation Fund Act of 1965, 78 Stat. 897 (1964).

The State and the United States, in mutual consideration of the promises made herein and in the agreement of which this is an amendment, do promise as follows:

That the above mentioned agreement is amended by adding the following:
Amendment number five (5) changes project scope FROM:

"Development in two phases of a camper park to accommodate approximately 40-50 vehicles. Development to include access road, sewer, water and electricity, restroom/shower/storage building, site improvement, landscaping, tot lot, picnic shelter, and fencing.

TO:

"Development in two phases of a camper park to accommodate approximately 20 vehicles. Development to include access road, sewer, water and electricity, restroom/shower/storage building, site improvement, landscaping, tot lot, picnic shelter, and fencing.

This changes the total number of vehicles that can be accomodated.

In all other respects the agreement of which this is an amendment, and the plans and specifications relevant thereto, shall remain in full force and effect. In witness whereof the parties hereto have executed this amendment as of the date entered below.

THE UNITED STATES OF AMERICA

By Donald J. Ketter
(Signature)
PROJECT OFFICER
(Title)

National Park Service
United States Department of
the Interior


Date 8/23/90

STATE

Alaska
(State)
By Jimmie L. Price
(Signature)

Jimmie L. Price
(Name)

Alternate State Liaison Office
(Title)



CAMPER PARK SITE

ADL 203425
 ATS 1002
 TR C

LAT 60° 32' 12.641" N
 LONG 145° 46' 5.962" W

RECORDED 1955 853 MEANDERS

WHITSHED ROAD

POINT

Project Boundary

Approximate location of Unmonumented State Right of Way

UPLAND OWNER
 TRAVIS YARRINGTON

UPLANDS OWNER
 CITY OF CORDOVA

Find
 02-00 240
 JTR

U S S

8 3 3

Nancy Gross City Manager

DATE: 3/1/91

Note:
 Point Whitshed Rd., Three
 mile Bay Rd., + Horseshoe Bay Rd.
 seem to be different names for
 the same road
 JTR 4/11/91

REC. NO. 05 90 E 627 56